
DescriptionItem No.No. Qty Unit

Project No: F-0089(211)86
Project Name: US-89; VIRGIN RIVER BRIDGE TO GLENDALE; MP 85.82 TO 
90.06
Desc of Construction: CHIP SEAL
Estimate Completion date on or before 

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

STAKER & PARSON COS DBA 
WESTERN ROCK PRO
820 NORTH 1080 EAST
ST. GEORGE,UT 84770

Unit Price Amount

03/08/2010 Page 1 of 2
Bidder:

GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84057

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 20,000.00 20,000.00 10,800.91 10,800.91 17,400.00 17,400.00

Traffic Control0155400052 1 Lump 15,000.00 15,000.00 14,350.00 14,350.00 19,500.00 19,500.00

Longitudinal Rumble Strip02761002*3 44260 ft 0.18 7,966.80 0.08 3,540.80 0.18 7,966.80

Pavement Message Paint02765002*4 12 Each 30.00 360.00 18.65 223.80 20.00 240.00

Pavement Marking Paint02765005*5 824 gal 30.00 24,720.00 18.65 15,367.60 20.00 16,480.00

Emulsified Asphalt LMCRS-20278500606 173 Ton 550.00 95,150.00 597.00 103,281.00 600.00 103,800.00

Chip Seal Coat, Type II02785020*7 103193 sq yd 0.65 67,075.45 0.73 75,330.89 0.80 82,554.40

Crash Cushion Type G02843035P8 10 Each 3,100.00 31,000.00 2,700.00 27,000.00 3,600.00 36,000.00

Precast Concrete Barrier Terminal (New 0284400809 1 Each 2,000.00 2,000.00 1,600.00 1,600.00 2,700.00 2,700.00

Jersey Shape)

                                                                                          Subtotal 263,272.25 251,495.00 286,641.20

109 - INNOVATIVE CONTRACTING

Contract Time Segment 1 FIXED PRICE00221000*10 $450.00 Cal d 18 Cal d 8,100.00 10 Cal d 4,500.00 12 Cal d 5,400.00

                                                                                          Subtotal 8,100.00 4,500.00 5,400.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 8,100

263,272.25

271,372.25

251,495.00

4,500

255,995.00

95.53 %

5,400

292,041.20

108.88 %

286,641.20



DescriptionItem No.No. Qty Unit

Project No: F-0089(211)86
Project Name: US-89; VIRGIN RIVER BRIDGE TO GLENDALE; MP 85.82 TO 
90.06
Desc of Construction: CHIP SEAL
Estimate Completion date on or before 

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

INTERMOUNTAIN SLURRY SEAL, INC.
1000 NORTH WARM SPRINGS ROAD
SALT LAKE CITY,UT 84116

Unit Price Amount
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Bidder:

CACTUS TRANSPORT, INC.
8211 W. SHERMAN STREET
TOLLESON,AZ 85353

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 20,000.00 20,000.00 15,000.00 15,000.00 25,000.00 25,000.00

Traffic Control0155400052 1 Lump 15,000.00 15,000.00 17,213.08 17,213.08 20,000.00 20,000.00

Longitudinal Rumble Strip02761002*3 44260 ft 0.18 7,966.80 0.11 4,868.60 0.09 3,983.40

Pavement Message Paint02765002*4 12 Each 30.00 360.00 17.65 211.80 18.26 219.12

Pavement Marking Paint02765005*5 824 gal 30.00 24,720.00 17.65 14,543.60 24.44 20,138.56

Emulsified Asphalt LMCRS-20278500606 173 Ton 550.00 95,150.00 900.00 155,700.00 705.00 121,965.00

Chip Seal Coat, Type II02785020*7 103193 sq yd 0.65 67,075.45 0.44 45,404.92 1.02 105,256.86

Crash Cushion Type G02843035P8 10 Each 3,100.00 31,000.00 3,200.00 32,000.00 4,000.00 40,000.00

Precast Concrete Barrier Terminal (New 0284400809 1 Each 2,000.00 2,000.00 2,500.00 2,500.00 3,000.00 3,000.00

Jersey Shape)

                                                                                          Subtotal 263,272.25 287,442.00 339,562.94

109 - INNOVATIVE CONTRACTING

Contract Time Segment 1 FIXED PRICE00221000*10 $450.00 Cal d 18 Cal d 8,100.00 11 Cal d 4,950.00 10 Cal d 4,500.00

                                                                                          Subtotal 8,100.00 4,950.00 4,500.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 8,100

263,272.25

271,372.25

287,442.00

4,950

292,392.00

109.18 %

4,500

344,062.94

128.98 %

339,562.94


